
April 3, 1997 
 
 

 
 
 

RECOMMENDATION: 

A. THAT the Board award the contract for the renovations to Mount 
Pleasant Community Centre to Tri Power Construction Ltd. in the 
amount of $107,377.  

B. THAT no legal rights shall arise hereby, and none shall arise until 
execution of the contemplated contract. The Board may rescind this 
resolution at any time up to the execution of the contemplated 
contract.  

 
 
 
BACKGROUND  

The Board allocated $70,000 in the 1995 capital budget to alter the existing 
sauna/change room area so as to create new meeting space, and to improve 
the layout of and access to the former caretaker's suite.  
 
 
DISCUSSION  

Staff have worked with the Mt. Pleasant Community Association to develop 
renovation plans. The Association has pledged an additional $39,400 to date 
to supplement Board funding.  

On March 26, 1997 the Board received the following bids and separate prices 
(the separate prices are for deletions):  
 

 
 
In addition to the $109,400 available, a contribution of $5,600 is being made 
from the operating budget for maintenance-related work, for total funding of 

SUBJECT: MOUNT PLEASANT COMMUNITY CENTRE RENOVATIONS - 
AWARD OF TENDER 

Base Bid

Sep. 
Price 

A

Sep. 
Price 

B

Sep. 
Price 

C

Tri Power Construction Ltd. $107,377 $10,410 $11,796 $5,777

Lessard Project Management Ltd. 121,000 17,079 20,960 11,650

Heatherbrae Construction Co. 
Ltd. 123,000 19,115 17,810 14,384

Kindred Construction Ltd. 128,831 18,100 23,431 21,503



$115,000.  

If the lowest base bid were accepted at $107,377, the total project budget 
would break down as follows:  
 

 
 
The Association would like to fund the shortfall from the 1997-99 Capital Plan, 
which includes $99,000 for Mount Pleasant. Of this amount $25,000 would be 
allocated in 1997 and the remaining $74,000 in 1998. As stated in the 
attached letter, the Association indicates it will use its best efforts to raise the 
replacement funding.  
 
 
JUSTIFICATION  

The lowest tender was submitted by Tri Power Construction Ltd., who have 
previously done satisfactory work for the Park Board.  

FOR A COPY OF THE ATTACHMENT CONTACT 
SANDY STECHLINSKI AT 257-8480 

 
 
 
 
Prepared by: 
Planning & Development Division 
Board of Parks and Recreation 
City of Vancouver 
RR:ss 
Attachment. 

Construction $107,377

Staff Time 15,000

Consulting Fees 4,635

Admin. Overhead 5,185

Construction Contingency 8,000

Total $140,197


